KAWARDED CONTRACTOR

PROJECT NO: 01-10-C13-76 RE-ROOFING OF TAX OFFICE BUILDING

I/

CITY OF

McALLEN

JANUARY 12, 2010 AT 4:00 P.M.
LARGE CONFERENCE ROOM

NON-RESPONSIVE

RAIN SEAL
MASTER MCNEIL
Q AMERICAN ROOFING & BELDON ROOFING &
MILKINS MAGIC VALLEY | SECHRIST-HAL RIO ROOFING, CONTRACTING, | SHEET METAL, TOPSIDE ROOFING CAS SHEET METAL,
ROOFING ROOFING COMPANY INC. U.S.A., INC. INC CONTRACTING TOPCON, INC COMPANY COMPANIES, LP INC.
BIDDERS EDINBURG, TX EDINBURG, TX HARLINGEN, TX | HARLINGEN, TX | RIO HONDO, TX VICTORIA, TX SAN ANTONIO, TX] MCALLEN, TX |SAN ANTONIO, TX] HARLINGEN, TX |[SAN ANTONIO, TX
BOTH SYSTEMS WERE | GARLAND SYSTEM -
COAL TAR - HYLOAD PRESENTED - REFER REFER TO NOTE MB TECHNOLOGY
ROOF TYPE SYSTEM GARLAND SYSTEM TO NOTE BELOW BELOW GARLAND SYSTEM UNKNOWN FIRESTONE UNKNOWN SYSTEMS
LUMP SUM $143,200.00 $220,306.00 $248,912.00 $275,000.00 $285,804.00 $314,400.00 $142,622.00 $152,000.00 $152,206.00 $166,383.00 $298,860.00
NO. OF WORKING DAYS TO
COMPLETE PROJECT 30 DAYS 60 DAYS 42 DAYS 75 DAYS 45 DAYS 90 DAYS 45 DAYS 45 DAYS 13 DAYS 90 DAYS 90 DAYS
BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND BID BOND
NON-RESPONSIVE
NON-RESPONSIVE Did not include Roofing NON-RESPONSIVE NON-RESPONSIVE NON-RESPONSIVE
Did not include Roofing | System Manufacturer's | Did not include Roofing | Did not include Roofing | Did not include Roofing
System Manufacturers | Cert. Form / and did not | System Manufacturers System Manufacturers System Manufacturers
RESPONSIVE/NON-RESPONSI{ RESPONSIVE RESPONSIVE RESPONSIVE RESPONSIVE RESPONSIVE Cert. Form do substitution request Cert. Form Cert. Form Cert. Form
ADDENDUM ACKNOWLEDGED]ACKNOWLEDGED]|ACKNOWLEDGED|ACKNOWLEDGED|ACKNOWLEDGED|ACKNOWLEDGED JACKNOWLEDGED|ACKNOWLEDGED|ACKNOWLEDGED|ACKNOWLEDGED|ACKNOWLEDGED)|

SECHRIST-HALL COMPANY - BID AMOUNT SUBMITTED IS FOR GARLAND ROOF SYSTEM (WALL PANELS INCLUDED); TWO ALTERNATE

Al
$188,483.00

ARIO ROOFING, INC. - UNIT COST EXCLUDES METAL WALL PANELS

H:\EXCEL\Bid Tabs\BT CONSTRUCTION\BTC13-76 RE-ROOFING OF TAX OFFICE

OUNTS - CTEM ROOF SYSTEM W/MODIFIED GRANULATED CAP SHEET $201,523.00, CTEM ROOF SYSTEM W/FLOOD COAT AND GRAVEL



