
PROJECT NO:  07-08-C25-37 CITY HALL IT / GENERATOR IMPROVEMENTS

BULLARD CONSTRUCTION, INC. ENRIQUEZ ENTERPRISES

BIDDERS MISSION, TX EDINBURG, TX 

BASE BID-15 DAY HOLD $559,400.00 $750,000.00

BASE BID-30 DAY HOLD $587,000.00 $800,000.00

ADD ALTERNATE BIDS:

NO. 1 PROVIDE CARPET SQUARES IN I.T. DEPT. 
ROOMS 211, 257 AND 261 (APPX. 1,692 SF) $9,000.00 $7,370.00

NO. 2 PROVIDE GREEN ROOF (GARLAND OR EQUAL) 
OVER NEW STORAGE AREA IN LIEU OF STANDING 
SEAM ROOFING SYSTEM AS SHOWN ON SHEET A2.1 – 
TO INCLUDE GROWING MEDIUM, DRAINAGE, 
AERATION, WATER STORAGE AND ROOT BARRIER, 2” 
OF RIGID BOARD INSULATION, MEMBRANE 
PROTECTION (ROOT BARRIER), ROOFING 
MEMBRANE, STEEL DECKING (VULCRAFT), 3” OF 
LIGHTWEIGHT CONCRETE MIX AND STEEL JOISTS 
(VULCRAFT) AT DESIGNED SPACING WITH REQUIRED 
BRIDGING AND ANCHORING COMPONENTS.  
STRUCTURAL DESIGN SHALL BE SIGNED AND SEALED 
BY A LICENSED STRUCTURAL ENGINEER IN THE 
STATE OF TEXAS AND GREEN ROOFING SYSTEM 
SHALL BE DESIGNED, WARRANTED AND 
GUARANTEED FOR A MINIMUM OF 25 YEARS 
AGAINST LEAKAGE OR DAMAGE OF ANY SORT BY THE 
GREEN ROOFING SYSTEM MANUFACTURER/SUPPLIER. $17,200.00 N/A
DEDUCTIVE ALTERNATE BIDS:

NO. 1 IMPROVEMENTS TO EXISTING STORAGE 
AREA AS SHOWN ON A2.1 – INCLUDES ROOFING 
SYSTEM, BEAMS, DOORS AND FRAME AND 
MECHANICAL EQUIPMENT $7,250.00 $17,000.00

DIV. 2 - SITE WORK
              EST. QTY. NOT SPECIFIED NOT SPECIFIED
              TOTAL COST $10,000.00 NO PRICING IDENTIFIED 
DIV. 3 - CONCRETE
              EST. QTY. NOT SPECIFIED NOT SPECIFIED
              TOTAL COST $14,500.00 NO PRICING IDENTIFIED 
DIV. 4 - CMU/BRICK MASONRY
              EST. QTY. NOT SPECIFIED NOT SPECIFIED
              TOTAL COST $50,134.00 NO PRICING IDENTIFIED 
DIV. 15 - HVAC (LIEBERT SYSTEM)
              EST. QTY. NOT SPECIFIED NOT SPECIFIED
              TOTAL COST $75,000.00 NO PRICING IDENTIFIED 
DIV. 16 - ELECTRICAL
              EST. QTY. NOT SPECIFIED NOT SPECIFIED
              TOTAL COST $249,800.00 NO PRICING IDENTIFIED 

NO. 1--NUMBER OF CALENDAR DAYS TO 
SUBSTANTIALLY COMPLETE THE EMERGENCY 
GENERATOR 90 DAYS

NO. 2--NUMBER OF CALENDAR DAYS TO 
SUBSTANTIALLY COMPLETE THE INTERIOR 
WORK AT IT DEPARTMENT 45 DAYS

NO. 3--NUMBER OF CALENDAR DAYS FOR FINAL 
COMPLETION OF THE ENTIRE CONTRACT 130 DAYS

BID BOND SUBMITTED SUBMITTED

*SPECIFIED 180 WORKING DAYS TO 
COMPLETE CONTRACT.  DID NOT 

SUBMIT BID ON THE CORRECT BID 
FORM, THEREFORE DID NOT SPECIFY 
CALENDAR DAYS TO COMPLETE --NO. 

1 THROUGH 3.

July 29, 2008 at 4:00 p.m.
Conference Room #1

THE FOLLOWING DIVISION PRICING SHALL APPLY AS REFERENCE TO THE TOTAL BID AS SHOWN ABOVE. THESE 
PRICES SHOULD INCLUDE ALL COSTS ASSOCIATED WITH LABOR, EQUIPMENT, MATERIALS, DISPOSAL, INSURANCE 
OVERHEAD AND PROFIT AS WOULD NORMALLY BE INCLUDED TO COMPLETE THE WORK AND SHALL COMPLY WITH 
THE PROJECT SPECIFICATIONS.
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