



PROJECT NO.: 07-10-S42-76 SERVICE CONTRACT FOR GROUND MAINTENANCE 2010

BIDDERS:		RODRIGUEZ LAWN CARE McALLEN, TX				VALLEY GARDEN CENTER McALLEN, TX				OASIS IRRIGATION AND LANDSCAPE McALLEN, TX				TLC TOTAL LAWN CARE McALLEN, TX				AG III CONTRACTORS SAN BENITO, TX				LOPEZ NURSERY McALLEN, TX				LAWN CARE EXPERTS EDINBURG, TX				INNOVATIVE ENVIRONMENTS McALLEN, TX				MALDONADO NURSERY & LANDSCAPING LA FERIA, TX			
CONTRACT #	DESCRIPTION	EST. SQ. FT. (P1000)	NO. CYCLES	UNIT PRICE PER CYCLE	TOTAL	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST				
CONTRACT #1	LANDSCAPE BED MAINTENANCE SERVICES ALONG 2ND STREET TRAIL	26		\$11,700.00	\$600.00																																
CONTRACT #2	LANDSCAPE BED MAINTENANCE SERVICES ALONG BICENTENNIAL TRAIL	26		\$4,600.00	\$600.00																																
CONTRACT #3	LANDSCAPE BED MAINTENANCE SERVICES VICTOR FIELDS SCHOOL PARK	26		\$6,500.00	\$200.00																																
CONTRACT #4	LANDSCAPE BED MAINTENANCE SERVICES HWY 107 WARE RD TO EDINBURG CITY LIM.	26		\$25,350.00	\$500.00																																
CONTRACT #5	LANDSCAPE BED MAINTENANCE SERVICES WARE ROAD (BUS. 83 TO 3 MILE LINE)	26		\$16,900.00	\$725.00																																
CONTRACT #6	LANDSCAPE BED MAINTENANCE SERVICES MCCOLL ROAD	26		\$3,120.00	\$100.00																																
CONTRACT #7	LANDSCAPE BED MAINTENANCE SERVICES ANZALDUAS INTERNATIONAL BRIDGE	26		\$4,550.00	\$200.00																																
CONTRACT #8	LANDSCAPE BED MAINTENANCE SERVICES EXPRESSWAY 83 TAYLOR RD. TO JACKSON	26		\$11,700.00	\$2,200.00																																
CONTRACT #9	LANDSCAPE BED MAINTENANCE SERVICES BALBOA PARK	26		\$1,300.00	\$100.00																																
CONTRACT #10	LITTER AND DEBRIS REMOVAL	EST. SQ. FT. (P1000)	NO. CYCLES	UNIT PRICE PER 1000SQ FT	TOTAL	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST				
CONTRACT #11	LITTER AND DEBRIS REMOVAL	4556	26	\$0.23	\$1,047.88	\$2,244.80	\$420.00	\$10,920.00	\$0.15	\$683.40	\$17,768.40	\$0.33	\$1,503.48	\$39,090.48	\$1,366.80	\$35,536.80	\$0.20	\$911.20	\$23,691.20	\$0.10	\$455.60	\$11,845.60	\$0.20	\$911.20	\$23,691.20	\$0.10	\$455.60	\$11,845.60	\$0.26	\$1,184.56	\$30,798.56	\$0.06	\$273.36	\$7,107.36			
CONTRACT #12	LITTER AND DEBRIS REMOVAL	2711	26	\$0.35	\$948.85	\$24,670.10	\$3,730.00	\$9,699.80	\$0.15	\$406.65	\$10,572.90	\$0.33	\$994.63	\$23,260.38	\$813.20	\$21,145.80	\$0.20	\$542.20	\$14,097.20	\$0.10	\$271.10	\$7,048.60	\$0.20	\$542.20	\$14,097.20	\$0.15	\$406.65	\$10,572.90	\$392.40	\$10,202.40	\$0.26	\$1,184.56	\$18,326.36	\$0.06	\$162.66	\$4,229.16	
CONTRACT #13	LITTER AND DEBRIS REMOVAL	EST. SQ. FT. (P1000)	NO. CYCLES	UNIT PRICE PER 1000SQ FT	TOTAL	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST		
CONTRACT #14	LITTER AND DEBRIS REMOVAL	12	26	\$0.15	\$1.80	\$46.80	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #15	LITTER AND DEBRIS REMOVAL	12	26	\$0.15	\$1.80	\$46.80	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #16	LITTER AND DEBRIS REMOVAL	18	26	\$0.15	\$2.70	\$70.20	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #17	LITTER AND DEBRIS REMOVAL	30	26	\$0.15	\$4.50	\$117.00	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #18	LITTER AND DEBRIS REMOVAL	24	26	\$0.15	\$3.60	\$93.60	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #19	LITTER AND DEBRIS REMOVAL	12	26	\$0.15	\$1.80	\$46.80	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #20	LITTER AND DEBRIS REMOVAL	36	26	\$0.15	\$5.40	\$140.40	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #21	LITTER AND DEBRIS REMOVAL	20	26	\$0.15	\$3.00	\$78.00	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #22	LITTER AND DEBRIS REMOVAL	9	26	\$0.15	\$1.35	\$35.10	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #23	LITTER AND DEBRIS REMOVAL	10	26	\$0.15	\$1.50	\$39.00	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #24	LITTER AND DEBRIS REMOVAL	7	26	\$0.15	\$1.05	\$27.30	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #25	LITTER AND DEBRIS REMOVAL	1290	26	\$0.15	\$193.50	\$5,031.00	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	
CONTRACT #26	LITTER AND DEBRIS REMOVAL	797	26	\$0.15	\$119.55	\$3,108.30	\$0.40	\$4.80	\$124.80	\$0.40	\$4.80	\$124.80	\$2.08	\$24.96	\$648.96	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #27	LITTER AND DEBRIS REMOVAL	2	26	No Bid			\$0.50	\$1.00	\$26.00	\$0.50	\$1.00	\$26.00	\$12.00	\$24.00	\$624.00	\$0.25	\$3.00	\$78.00	\$0.60	\$7.20	\$187.20	\$187.00	\$1.00	\$12.00	\$312.00	\$0.20	\$2.40	\$62.40	\$0.06	\$0.72	\$18.72	\$0.06	\$0.72	\$18.72			
CONTRACT #28	LITTER AND DEBRIS REMOVAL	EST. SQ. FT. (P1000)	NO. CYCLES	UNIT PRICE PER 1000SQ FT	TOTAL	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST	CONTRACTOR R TOTAL	CORRECTED TOTAL COST		
CONTRACT #29	LITTER AND DEBRIS REMOVAL	456	26	\$0.35	\$159.60	\$4,149.60	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40				
CONTRACT #30	LITTER AND DEBRIS REMOVAL	383	26	\$0.35	\$134.05	\$3,485.30	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40				
CONTRACT #31	LITTER AND DEBRIS REMOVAL	182	26	\$0.35	\$63.70	\$1,656.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40				
CONTRACT #32	LITTER AND DEBRIS REMOVAL	266	26	\$0.35	\$93.10	\$2,420.60	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40				
CONTRACT #33	LITTER AND DEBRIS REMOVAL	442	26	\$0.35	\$154.70	\$4,022.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.20	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40				
CONTRACT #34	LITTER AND DEBRIS REMOVAL	283	26	\$0.35	\$99.05	\$2,575.30	\$0.20	\$2.40	\$62.40	\$0.20	\$2.40	\$62.40	\$12.00	\$144.00	\$3,696.00	\$0.10	\$1.20	\$31.2																			

